
Bid Date: June 2, 2011 at 11:00 A.M.

Prepared: June 2, 2011

Engineer's Estimate:  Roadway $250,000.00 / MBE Supplier $3,000.00

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST
ROADWAY

203 Excavation, Including Embankment 750 C.Y. 20.00$       15,000.00$     40.00$       30,000.00$     13.00$      9,750.00$      28.80$       21,600.00$     20.00$         15,000.00$     22.00$           16,500.00$     19.00$           14,250.00$     15.00$            11,250.00$     19.00$             14,250.00$     18.33$            13,747.50$     
203 Excavation, Not Incl. Embkmt. (Subbase Failures) 20 C.Y. 10.00$       200.00$          60.00$       1,200.00$       12.00$       240.00$          17.50$       350.00$          20.00$         400.00$          39.00$           780.00$          10.00$           200.00$          50.00$            1,000.00$       12.00$             240.00$          26.53$            530.60$          
203 Borrow, as per plan (used as Embankment) 100 C.Y. 25.00$       2,500.00$       45.00$       4,500.00$       16.00$       1,600.00$       27.30$       2,730.00$       20.00$         2,000.00$       116.19$         11,619.00$     12.00$           1,200.00$       50.00$            5,000.00$       19.00$             1,900.00$       36.49$            3,649.00$       
203 Rock Excavation 50 C.Y. 10.00$       500.00$          95.00$       4,750.00$       20.00$       1,000.00$       42.50$       2,125.00$       10.00$         500.00$          52.00$           2,600.00$       87.00$           4,350.00$       75.00$            3,750.00$       65.00$             3,250.00$       88.30$            4,416.50$       
204 Subgrade Compaction 2,495 S.Y. 0.25$         623.75$          1.50$         3,742.50$       1.00$         2,495.00$       1.50$         3,742.50$       2.00$           4,990.00$       1.00$             2,495.00$       1.00$             2,495.00$       1.00$              2,495.00$       1.50$               3,742.50$       1.50$              3,742.50$       
253 Pavement Repair 20 C.Y. 175.00$     3,500.00$       176.00$     3,520.00$       156.00$     3,120.00$       221.80$     4,436.00$       150.00$       3,000.00$       239.00$         4,780.00$       140.00$         2,800.00$       160.00$          3,200.00$       182.00$           3,640.00$       207.80$          4,156.00$       
254 Pavement Planing, Asphalt 500 S.Y. 7.50$         3,750.00$       7.00$         3,500.00$       12.00$       6,000.00$       14.00$       7,000.00$       10.00$         5,000.00$       12.10$           6,050.00$       10.00$           5,000.00$       15.00$            7,500.00$       7.25$               3,625.00$       8.01$              4,005.00$       
301 Bituminous Aggregate Base 132 C.Y. 145.00$     19,140.00$     146.00$     19,272.00$     156.00$     20,592.00$     186.25$     24,585.00$     150.00$       19,800.00$     160.00$         21,120.00$     140.00$         18,480.00$     145.00$          19,140.00$     153.00$           20,196.00$     142.61$          18,824.52$     
304 4" Compacted Aggregate Base (Walks & Drives) 110 C.Y. 35.00$       3,850.00$       42.00$       4,620.00$       34.00$       3,740.00$       37.00$       4,070.00$       30.00$         3,300.00$       41.00$           4,510.00$       85.00$           9,350.00$       32.00$            3,520.00$       50.00$             5,500.00$       29.34$            3,227.40$       
304 6" Compacted Aggregate Base (Curbs) 95 C.Y. 40.00$       3,800.00$       45.00$       4,275.00$       33.00$       3,135.00$       44.00$       4,180.00$       30.00$         2,850.00$       43.00$           4,085.00$       85.00$           8,075.00$       40.00$            3,800.00$       50.00$             4,750.00$       29.34$            2,787.30$       
304 Compacted Aggregate Base (Street) 263 C.Y. 35.00$       9,205.00$       50.00$       13,150.00$     30.00$       7,890.00$       37.00$       9,731.00$       30.00$         7,890.00$       40.00$           10,520.00$     53.00$           13,939.00$     37.00$            9,731.00$       45.00$             11,835.00$     30.45$            8,008.35$       
304 C t d A t B (S bb F il ) 20 C Y 35 00$ 700 00$ 50 00$ 1 000 00$ 30 00$ 600 00$ 37 00$ 740 00$ 30 00$ 600 00$ 68 00$ 1 360 00$ 60 00$ 1 200 00$ 40 00$ 800 00$ 26 00$ 520 00$ 32 34$ 646 80$
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BID COMPARISON
Lewisburg Cumberland Street Phase 3

Village of Lewisburg, Ohio

CK Excavating

304 Compacted Aggregate Base (Subbase Failures) 20 C.Y. 35.00$       700.00$          50.00$       1,000.00$      30.00$      600.00$         37.00$      740.00$         30.00$        600.00$         68.00$          1,360.00$      60.00$           1,200.00$       40.00$            800.00$         26.00$            520.00$         32.34$           646.80$         
304 Gravel Drive Repair, as per plan 52 C.Y. 40.00$       2,080.00$       42.00$       2,184.00$       11.00$       572.00$          37.00$       1,924.00$       30.00$         1,560.00$       45.00$           2,340.00$       85.00$           4,420.00$       50.00$            2,600.00$       50.00$             2,600.00$       29.37$            1,527.24$       
407 Tack Coat @ 0.075 gal./S.Y. 71 GAL. 3.50$         248.50$          2.80$         198.80$          5.00$         355.00$          3.00$         213.00$          2.00$           142.00$          2.40$             170.40$          2.00$             142.00$          4.00$              284.00$          3.00$               213.00$          4.91$              348.61$          
448 Asphalt Wedge, as per plan, Type 1 PG 64-22 50 C.Y. 135.00$     6,750.00$       130.00$     6,500.00$       156.00$     7,800.00$       140.00$     7,000.00$       150.00$       7,500.00$       169.00$         8,450.00$       140.00$         7,000.00$       155.00$          7,750.00$       140.00$           7,000.00$       141.13$          7,056.50$       
448 Asphalt Drive Repair, as per plan, Type 1 PG 64-22 6 C.Y. 135.00$     810.00$          250.00$     1,500.00$       156.00$     936.00$          178.00$     1,068.00$       150.00$       900.00$          862.00$         5,172.00$       140.00$         840.00$          175.00$          1,050.00$       140.00$           840.00$          141.13$          846.78$          
448 3" Asphalt Conc. Surface Course, Type 1 PG 64-22 80 C.Y. 135.00$     10,800.00$     130.00$     10,400.00$     156.00$     12,480.00$     134.00$     10,720.00$     150.00$       12,000.00$     170.00$         13,600.00$     140.00$         11,200.00$     165.00$          13,200.00$     140.00$           11,200.00$     141.13$          11,290.40$     
452 Concrete Drive Repair, as per plan 143 S.Y. 36.50$       5,219.50$       52.00$       7,436.00$       48.00$       6,864.00$       36.00$       5,148.00$       50.00$         7,150.00$       62.50$           8,937.50$       32.35$           4,626.05$       50.00$            7,150.00$       42.00$             6,006.00$       32.93$            4,708.99$       
452 Concrete Drive Apron 6" (Residential), as per plan 166 S.Y. 36.50$       6,059.00$       56.50$       9,379.00$       48.00$       7,968.00$       42.50$       7,055.00$       50.00$         8,300.00$       62.50$           10,375.00$     31.10$           5,162.60$       55.00$            9,130.00$       42.00$             6,972.00$       32.99$            5,476.34$       
603 4" Storm (Downspout Drain) Type E 200 L.F. 7.00$         1,400.00$       15.00$       3,000.00$       4.00$         800.00$          15.00$       3,000.00$       8.00$           1,600.00$       10.00$           2,000.00$       5.00$             1,000.00$       15.00$            3,000.00$       7.00$               1,400.00$       7.93$              1,586.00$       
603 6" Storm Sewer HDPE, as per plan, in Lawn (Labor and Additional Material, No Pipe) 45 L.F. 7.00$         315.00$          18.00$       810.00$          18.00$       810.00$          18.20$       819.00$          8.00$           360.00$          10.90$           490.50$          19.00$           855.00$          30.00$            1,350.00$       24.00$             1,080.00$       8.44$              379.80$          
603 12" Storm Sewer HDPE, as per plan, in Street (Labor and Additional Material, No Pipe) 37 L.F. 21.00$       777.00$          60.00$       2,220.00$       95.00$       3,515.00$       41.00$       1,517.00$       40.00$         1,480.00$       22.00$           814.00$          52.00$           1,924.00$       70.00$            2,590.00$       35.00$             1,295.00$       34.21$            1,265.77$       
603 12" Storm Sewer RCP CL-IV, as per plan, in Street  (Labor and Additional Material, No Pipe) 10 L.F. 26.00$       260.00$          70.00$       700.00$          95.00$       950.00$          51.70$       517.00$          40.00$         400.00$          28.50$           285.00$          60.00$           600.00$          75.00$            750.00$          70.00$             700.00$          34.48$            344.80$          
603 12" Storm Sewer RCP CL-IV, as per plan, in Lawn (Labor and Additional Material, No Pipe) 200 L.F. 23.00$       4,600.00$       52.00$       10,400.00$     43.00$       8,600.00$       19.24$       3,848.00$       25.00$         5,000.00$       27.00$           5,400.00$       28.00$           5,600.00$       60.00$            12,000.00$     25.00$             5,000.00$       31.45$            6,290.00$       
604 Type 'D' Storm Inlet, as per plan 5 EACH 1,750.00$  8,750.00$       2,200.00$  11,000.00$     1,728.00$  8,640.00$       1,460.00$  7,300.00$       1,750.00$    8,750.00$       2,400.00$      12,000.00$     1,750.00$      8,750.00$       1,800.00$       9,000.00$       1,600.00$        8,000.00$       1,088.76$       5,443.80$       
604 Type 'Y' Storm Inlet, as per plan 1 EACH 1,850.00$  1,850.00$       1,600.00$  1,600.00$       1,800.00$  1,800.00$       1,800.00$  1,800.00$       1,750.00$    1,750.00$       2,750.00$      2,750.00$       2,000.00$      2,000.00$       1,500.00$       1,500.00$       1,600.00$        1,600.00$       1,108.13$       1,108.13$       
604 Reconstruct Storm Inlet, as per plan 4 EACH 1,250.00$  5,000.00$       1,000.00$  4,000.00$       650.00$     2,600.00$       600.00$     2,400.00$       750.00$       3,000.00$       1,950.00$      7,800.00$       550.00$         2,200.00$       1,500.00$       6,000.00$       600.00$           2,400.00$       453.34$          1,813.36$       
604 Reconstruct/Adjust Manhole to Grade 3 EACH 450.00$     1,350.00$       300.00$     900.00$          675.00$     2,025.00$       1,060.00$  3,180.00$       250.00$       750.00$          700.00$         2,100.00$       335.00$         1,005.00$       1,250.00$       3,750.00$       550.00$           1,650.00$       455.82$          1,367.46$       
608 Curb Ramp 5 EACH 300.00$     1,500.00$       390.00$     1,950.00$       567.00$     2,835.00$       276.00$     1,380.00$       350.00$       1,750.00$       1,585.00$      7,925.00$       210.00$         1,050.00$       500.00$          2,500.00$       370.00$           1,850.00$       250.00$          1,250.00$       
608 Concrete Walk 4", 5' Walk (Residential Mainline) 6,751 S.F. 3.10$         20,928.10$     4.15$         28,016.65$     5.00$         33,755.00$     5.50$         37,130.50$     3.00$           20,253.00$     5.50$             37,130.50$     2.89$             19,510.39$     5.00$              33,755.00$     3.75$               25,316.25$     3.03$              20,455.53$     
608 Concrete Walk 6", 5' Walk (Residential Drives) 605 S.F. 4.10$         2,480.50$       6.25$         3,781.25$       10.00$       6,050.00$       6.20$         3,751.00$       4.00$           2,420.00$       6.45$             3,902.25$       3.46$             2,093.30$       6.00$              3,630.00$       4.25$               2,571.25$       3.73$              2,256.65$       
609 Curb & Gutter, as per plan 1,706 L.F. 11.00$       18,766.00$     11.00$       18,766.00$     12.00$       20,472.00$     11.50$       19,619.00$     12.00$         20,472.00$     28.50$           48,621.00$     9.73$             16,599.38$     16.00$            27,296.00$     10.00$             17,060.00$     8.98$              15,319.88$     
614 Maintenance of Traffic 1 LUMP  4,000.00$       7,300.00$  7,300.00$       7,000.00$  7,000.00$       8,300.00$  8,300.00$       12,500.00$  12,500.00$     14,830.00$    14,830.00$     11,571.02$    11,571.02$     14,000.00$     14,000.00$     5,000.00$        5,000.00$       5,000.00$       5,000.00$       

Spec Audio/Video Recording of Construction Corridor 1 LUMP  1,500.00$       4,000.00$  4,000.00$       3,000.00$  3,000.00$       2,450.00$  2,450.00$       850.00$       850.00$          1,125.00$      1,125.00$       500.26$         500.26$          1,500.00$       1,500.00$       925.00$           925.00$          951.27$          951.27$          
Total Subtotal 168,212.35$   229,571.20$   199,989.00$   215,429.00$   184,217.00$   282,637.15$   189,988.00$   234,971.00$   184,127.00$   163,828.78$   

Amount as Bid 168,212.35$   229,571.20$   204,489.00$   215,429.00$   184,217.00$   282,637.15$   189,988.00$   234,971.00$   184,127.00$   163,828.78$   

Difference -$               -$               (4,500.00)$     -$               -$               -$               -$                -$               -$               -$               

MBE SUPPLIER, Items for Unit Price Bid (Pipe Only)
ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST
603 6" Storm Sewer HDPE (Pipe Only) 45 L.F. 2.25$             101.25$             2.12$         95.40$            -$           -$               -$              -$               4.00$              180.00$          -$                  -$               -$                  -$                -$                    -$               3.50$                   157.50$          2.41$                  108.45$          
603 12" Storm Sewer HDPE (Pipe Only) 37 L.F. 5.35$             197.95$             5.19$         192.03$          -$              -$               -$              -$               8.00$              296.00$          -$                  -$               -$                  -$                    -$                    -$               7.50$                   277.50$          5.87$                  217.19$          
603 12" Storm Sewer RCP CL-IV (Pipe Only) 210 L.F. 10.50$           2,205.00$          8.52$         1,789.20$       -$              -$               -$              -$               12.50$            2,625.00$       -$                  -$               -$                  -$                    -$                    -$               12.50$                 2,625.00$       11.38$                2,389.80$       

Total Subtotal 2,504.20$          2,076.63$       -$               -$               3,101.00$       -$               -$                -$               3,060.00$       2,715.44$       

Amount as Bid 2,504.20$       2,076.63$       3,101.00$       3,060.00$       2,715.44$       

Difference -$               -$               -$               -$               -$               

Prograde ExcavationCA Shindeldecker R.A. Miller NO BID NO BIDW.G. Stang NO BID NO BID C.G. Construction & UtilitiesNO BID
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